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PART I 

 
 

SECTION F - DELIVERIES OR PERFORMANCE 
 
 

 
F.1 - PERIOD OF PERFORMANCE 
 
This contract shall be effective as specified in Block No. 3 – Effective Date, of Standard 
Form 30 for this contract modification, except as otherwise provided, and shall continue 
up to and including January 4, 2009, unless sooner terminated according to its terms or 
extended in accordance with the appropriate FAR and DEAR provisions. 
 
 
F.2 - FAR 52.242-15 - STOP WORK ORDER (AUG 1989) - ALTERNATE I (APR 

1984)  
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, and 
for any further period to which the parties may agree.  The order shall be 
specifically identified as a stop-work order issued under this clause.  Upon 
receipt of the order, the Contractor shall immediately comply with its terms and 
take all reasonable steps to minimize the incurrence of costs allocable to the 
work covered by the order during the period of work stoppage.  Within a period 
of 90 days after a stop work is delivered to the Contractor, or within any 
extension of that period to which the parties shall have agreed, the Contracting 
Officer shall either -- 

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the 
 Termination clause of this contract. 

 
(b) If a stop-work order issued under this clause is canceled or the period of the 

order or any extension thereof expires, the Contractor shall resume work.  The 
Contracting Officer shall make an equitable adjustment in the delivery schedule, 
the estimated cost, the fee, or a combination thereof, and in any other terms of 
the contract that may be affected, and the contract shall be modified, in writing, 
accordingly, if -- 
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(1) The stop-work order results in an increase in the time required for, or in 
the Contractor’s cost properly allocable to, the performance of any part of 
this contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after the 

end of the period of work stoppage; provided, that, if the Contracting 
Officer decides the facts justify the action, the Contracting Officer may 
receive and act upon the claim submitted at any time before final 
payment under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order.   

 
 
F.3 - PRINCIPAL PLACE OF PERFORMANCE 
 
The principal place of contract performance is at the site of Brookhaven National 
Laboratory, Upton, Suffolk County, New York. 
 


